



Central Basin
Municipal Water District

6252 Telegraph Road
Commerce, CA 90040-2512

Phone: 323.201.5500
Fax: 323.201.5550
www.centralbasin.org

Board of Directors

Division I
VACANT

Division II
Robert Apodaca

Division III
Arturo Chacon

Division IV
Leticia Vasquez

Division V
Phillip D. Hawkins

Director at Large
William C. Gedney

Director at Large
John Oskoui

Director at Large
Mark Grajeda

General Manager
Kevin P. Hunt, P.E.

Serving the Cities of

- Artesia
- Bell
- Bellflower
- Bell Gardens
- Carson
- Cerritos
- Commerce
- Compton
- Cudahy
- Downey
- Hawaiian Gardens
- Huntington Park
- La Habra Heights
- Lakewood
- La Mirada
- Lynwood
- Maywood
- Montebello
- Monterey Park
- Norwalk
- Paramount
- Pico Rivera
- Santa Fe Springs
- Signal Hill
- South Gate
- Whittier
- Vernon

December 6, 2018

ADDENDUM NO.1
TO RFP NO.180

FOR PROFESSIONAL SERVICES FOR THE CONDITIONS ASSESSMENT AND UPGRADE OF THE RIO HONDO PUMP STATION

TO ALL VENDORS:

The following amendment is hereby made part of RFP No. 180 issued on December 4, 2018.

This addendum includes an amendment to extend the proposals **due date to January 24, 2019 on or before 3:00 P.M.**

SECTION 9 - SCHEDULE

On page 11 shall be replaced in its entirety with the schedule below to reflect new updates. A **non-mandatory** pre-proposal meeting and site visit will be scheduled at the Rio Hondo Pump Station Located at **4300 San Gabriel River Parkway, Pico Rivera CA 90660**. All interested vendors are encouraged to attend. Any questions and responses will be posted on the District's website the following day.

<u>Events</u>	<u>Date</u>
RFP distribution to companies	12/04/2018
Pre-Proposal Meeting and Site Visit	12/18/2018 from 10:00 A.M. – 12:00 P.M.
Questions from companies about scope or approach due by 3P.M.	01/16/2019
Responses to companies about scope or approach due by 3P.M.	01/17/2019
Proposal due date by 3P.M.	01/24/2019
Target date for review of Proposals	1/28/2019 – 2/01/2019
Final Company selection discussion(s)--week of	2/04/2019 – 2/08/2019
Anticipated decision and selection of company(s)	2/12/2019
Anticipated recommendation of contract award	2/25/2019
Anticipated commencement date of work	3/04/2019

Please note on RFP No. 180 due dates on pages 1, 8, 11, 12, 15, and 18 are replaced by the new due dates reflected in the above schedule.

If you have any questions, please email Jacque Koontz, Engineering and Operations Manager, at jacquek@centralbasin.org or Roman C. Gonzalez, Associate Engineer, at romang@centralbasin.org.

**and Unincorporated Areas
of Los Angeles County**